NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 10/27/2011

Control 6230-37-001
Project RMC - 623037001
Highway = SHO0055

County EDWARDS

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PROQJIECT: RMC - 623037001 CONTRCL: 6230-37-001
COUNTY:  EDWARDS
LETTI NG 11/02/2011
REFERENCE NO 1027
PROPCSAL ADDENDUMS
_  PROPCSAL COVER
X BID INSERTS (SH. NO.: SHEET 1-2
X CGENERAL NOTES (SH. NO.: SHEET 4A

SPEC LI ST (SH. NO.:
SPECI AL PROVI SI ONS:
ADDED:

DELETED:

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

ADDED BI D | TEM 316- 2706.
QUANTITY FCR BID | TEM 316-2707 CHANGED TO 343, 410

REVI SED SHEET A OF THE GENERAL NOTES.

PLAN SHEET REVI SIONS: 4, 4A, 5, 6, 7, 10, 11 & 18.




PROJECT RMC - 623037001
COUNTY EDWARDS

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 |2706 ASPH (TIER I1) GAL | 251,993.000 1
DOLLARS
and CENTS
316 |2707 ASPH (TIER I11) GAL | 343410.000 2
DOLLARS
and CENTS
316 |2709 AGGR (GR 4) cY 14,791.000 3
DOLLARS
and CENTS
500 2001 MOBILIZATION LS 1.000 4
DOLLARS
and CENTS
502 2001 BARRICADES, SIGNS AND TRAFFIC HAN- MO 4,000 5
DLING
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 793.000 6
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 14,171.000 7
DOLLARS
and CENTS
666 |2153 REF PAV MRK TY Il (W) 8" (SLD) LF 376.000 8
DOLLARS
and CENTS
666 |2157 REF PAV MRK TY Il (W) 24" (SLD) LF 229.000 9
DOLLARS
and CENTS
668 |2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 10.000 10
DOLLARS
and CENTS




PROJECT RMC - 623037001
COUNTY EDWARDS

PROPOSAL SHEET
TxDOT
FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
672 |2012 REFL PAV MRKRTY I-C EA 450.000 11
DOLLARS
and CENTS
672 |2015 REFL PAV MRKR TY II-A-A EA 10,279.000 12
DOLLARS
and CENTS
6055 |2001 IN-LANE OR TRANSVERSE RUMBLE STRIP LF 80.000 13
DOLLARS
and CENTS
8251 |2025 RE PM W/RET REQTY |1 (W) 4" (BRK) LF 7,930.000 14
DOLLARS
and CENTS
8251 |2026 RE PM W/RET REQTY Il (W) 4" (SLD) LF 991,983.000 15
DOLLARS
and CENTS
8251 |2029 RE PM W/RET REQ TY 11 (Y) 4" (BRK) LF 118,990.000 16
DOLLARS
and CENTS
8251 |2030 RE PM W/RET REQ TY |1 (Y) 4" (SLD) LF 347,393.000 17
DOLLARS
and CENTS




Project Number: RMC 6230-37-001 Sheet 4
County: EDWARDS, ETC. Control: 6230-37-001

Highway: SH 55, ETC.

BASIS OF ESTIMATE

Iltem - Estimated
No. Description Usage Area Rate Quantity
Asphalt
316 Surface Treatments 1,700,630 | SY | 0.35 GAL/SY 595,403 | GAL
Aggregate
316 Surface Treatments TY-PB GR-4 | 1,700,630 | SY | 1/115 | SY/CY 14,791 | CY
SAC-B

SUMMARY OF SURFACING AREAS

(SQUARE YARDS)
Item No. 316
Description Surface
Treatments
Main Lanes 1,700,630
TOTAL AREA 1,700,630

GENERAL NOTES
The following Standard Sheets have been modified: NONE.

Signs, markings, delineators and signals conform to details shown on the plans, the TMUTCD, the Compliant Work Zone
Traffic Control Device List (CWZTCDL), the Department’'s Standard Sheets, “Standard Highway Sign Designs for Texas”
and "Sign Crew Field Book." These publications are available from the Department's Traffic Operations Division.

If Contractor elects to establish a pit within 200 feet of a public road, construct a barrier or other device in accordance with
Natural Resources Code, Chapter 133, and Section 133.041.

Do not use salt water with solids in excess of 10,000 parts per million, as determined by evaporation.

Item 8, “Prosecution and Progress”

The number of working days allowed to complete this project and interim milestones, if any, was calculated using a
conceptual time determination schedule. The Engineer will supply bidders upon written request, one electronic copy of the
time determination schedule. The electronic copy will be compatible with SureTrak software. The time determination
schedule is provided for informational use only and is not intended for bidding or construction purposes. The time
determination schedule assumes generic resources, production rates and sequences of construction. The time
determination schedule also assumes average weather conditions that may be based on historic data for the project
location. The work is scheduled in accordance with the traffic control plan and sequence of work included in the proposal.

Seal coat season for the San Angelo District is May 1 to August 31.

Before starting work, provide a sequence of work and estimated progress schedule meeting the requirements of Section
8.2.B, “Construction Contracts.”

Failure to complete work within the seal coat season established by the plans will result in liquidated damages as
described in Section 8.5, “Failure to Complete Work on Time.” This includes any surface treatment work carried over to
the next year.

The Engineer may consider extending working days beyond the end of the seal coat season.
Charges for working days shall conform to Section 8.3.A.2, “Six-Day Workweek.”
Item 9, “Measurement and Payment”

Provide a conversion rate for units of payment for work subcontracted to disadvantaged business enterprises if units of
payments differ from those shown on the plans.

The progress payment period shall end two working days before the last working day of the month. Deliver invoices to be
paid as material on hand on or before the end of the progress payment period.

Item 302, “Aggregates for Surface Treatments”
Stockpile aggregates separately and label stockpiles with project number, material type, and grade.

The target value for the percent by weight of residual bitumen coating on the aggregate is 1.2%.

General Notes Sheet A



Project Number: RMC 6230-37-001 Sheet 4
County: EDWARDS, ETC. Control: 6230-37-001

Highway: SH 55, ETC.

Iltem 316, “Surface Treatments”

Cover or protect railings, bridge joints, utility covers, railroad crossings, and exposed concrete such as curbs, bridge
approach slabs, bridge decks, sidewalks and concrete pavement.

Do not place wet aggregate.

Use medium pneumatic rollers that meet the requirements of Item 210, "Rolling.”

Provide Grade 4 non-lightweight aggregates conforming to Type PB.

Alternately supply selected binders from a higher tier, but payment will only be made for the tier specified.
Seal coat season is from May 1 to August 31.

Item 502, “Barricades, Signs and Traffic Handling”

Provide flaggers at such times and locations as directed to ensure the safe passage of traffic through construction areas.
When flaggers are used to control traffic, use "FLAGGER AHEAD" (CW20-7a) signs and “BE PREPARED TO STOP”
(CW20-7b) signs. Flaggers shall use 24” STOP/SLOW paddles.

Lead vehicles shown on the plans are required.

Traffic control devices denoted with the triangle symbol on the plans may be omitted.

Use high level warning flags on advance warning signs during daytime operations.

Install one Type Il barricade in advance of stockpiles located in the right of way.

Upon stockpile depletion immediately stack barricades and barrels neatly at ROW fence.
Item 662, “Work Zone Pavement Markings”

Do not use temporary flexible-reflective roadway marker tabs to delineate symbols or words.
Item 8251, “Reflectorized Pavement Markings with Retroreflective Requirements”
Place TY Il markings within six (6) days of placement of seal coat.

Furnish a combination of Type Il and Il beads for both TY | and TY Il pavement markings.
Record the beginning and ending stations of no-passing zones before commencing work that disturbs the markings.

Place glass beads in accordance with the following table:

Glass Bead
Marking (Double Glass Bead
Types Drop) Types Rates
Tvoe I 12 LB per 100
TY | yp SF
markings Type Ill 12 LB per 100
SF
TV Il Type Il 12 LB per GAL
markings Type lll | 12 LB per GAL

Apply TY Il marking material at a rate of 25 gallons per mile.

The striper speed shall not exceed 5 MPH during application. Convert to gravity-flow beaders (if not in use) to obtain
optimum bead application, when directed.

Clean striper tanks before use if there is a build-up of dry paint, as directed. Flush lines and guns before use.

ADDENDUM NO. 1 10/26/2011
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